| | | | | CMG Builders Inc. | | King Asphalt Inc. | | Sealand Contractors Corporation | | Richardson Construction Co, | | ENGINEERING ESTIMATE | |
|-----------|--|-------|-------------------|-------------------|------------------|-------------------|------------------|---------------------------------|------------------|-----------------------------|----------------|----------------------|--------------|
| BASE BID | | | | Waxhaw, NC | | Cornelius, NC | | Charlotte, NC | | Columbia, SC | | | |
| ITEM SPEC | | | License # G111672 | | License # G10054 | | License # G15686 | | License # G10951 | | | | |
| NO. | NO. DESCRIPTION | QTY | UNIT | UNIT PRICE | EXT TOTAL | UNIT PRICE | EXT TOTAL | UNIT PRICE | EXT TOTAL | UNIT PRICE | EXT TOTAL | UNIT PRICE | EXT TOTAL |
| 1 | C-100 CONTRACTOR QUALITY CONTROL PROGRAM | 1 | LS | \$15,000.00 | \$15,000.00 | \$60,000.00 | \$60,000.00 | \$323,738.00 | \$323,738.00 | \$50,000.00 | \$50,000.00 | \$50,000.00 | \$50,000.00 |
| 2 | C-102 TEMPORARY SILT FENCE | 395 | LF | \$3.95 | \$1,560.25 | \$6.00 | \$2,370.00 | \$4.00 | \$1,580.00 | \$16.00 | \$6,320.00 | \$4.00 | \$1,580.00 |
| 3 | C-102 EXCELSIOR MATTING | 150 | SY | \$1.90 | \$285.00 | \$13.00 | \$1,950.00 | \$4.25 | \$637.50 | \$25.00 | \$3,750.00 | \$3.00 | \$450.00 |
| 4 | C-102 TEMPORARY BLOCK AND GRAVEL INLET PROTECTION | 7 | EA | \$395.00 | \$2,765.00 | \$2,150.00 | \$15,050.00 | \$270.00 | \$1,890.00 | \$1,000.00 | \$7,000.00 | \$700.00 | \$4,900.00 |
| 5 | C-102 TEMPORARY INLET STONE PROTECTION | 2 | EA | \$550.00 | \$1,100.00 | \$2,100.00 | \$4,200.00 | \$270.00 | \$540.00 | \$1,000.00 | \$2,000.00 | \$1,500.00 | \$3,000.00 |
| 6 | C-102 TEMPORARY CONSTRUCTION ENTRANCE | 1 | EA | \$3,600.00 | \$3,600.00 | \$13,500.00 | \$13,500.00 | \$8,500.00 | \$8,500.00 | \$20,000.00 | \$20,000.00 | \$7,000.00 | \$7,000.00 |
| 7 | C-102 TEMPORARY DIVERSION DITCH | 120 | LF | \$7.00 | \$840.00 | \$27.00 | \$3,240.00 | \$9.00 | \$1,080.00 | \$60.00 | \$7,200.00 | \$6.00 | \$720.00 |
| 8 | C-102 TEMPORARY SEDIMENT TRAP | 1 | EA | \$10,000.00 | \$10,000.00 | \$8,000.00 | \$8,000.00 | \$32,000.00 | \$32,000.00 | \$90,000.00 | \$90,000.00 | \$12,000.00 | \$12,000.00 |
| 9 | C-102 TEMPORARY SEEDING AND MULCHING | 2 | AC | \$1,900.00 | \$3,800.00 | \$5,500.00 | \$11,000.00 | \$2,900.00 | \$5,800.00 | \$5,000.00 | \$10,000.00 | \$2,000.00 | \$4,000.00 |
| 10 | C-105 MOBILIZATION | 1 | LS | \$55,000.00 | \$55,000.00 | \$92,500.00 | \$92,500.00 | \$122,400.00 | \$122,400.00 | \$185,000.00 | \$185,000.00 | \$59,600.00 | \$59,600.00 |
| 11 | P-101 REMOVAL AND REPLACEMENT OF RIP RAP | 1 | LS | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,800.00 | \$3,800.00 | \$10,000.00 | \$10,000.00 | \$4,000.00 | \$4,000.00 |
| 12 | P-101 COLD MILLING | 320 | SY | \$30.00 | \$9,600.00 | \$33.00 | \$10,560.00 | \$37.00 | \$11,840.00 | \$75.00 | \$24,000.00 | \$25.00 | \$8,000.00 |
| 13 | P-101 REMOVAL OF TIE-DOWN | 3 | EA | \$800.00 | \$2,400.00 | \$980.00 | \$2,940.00 | \$875.00 | \$2,625.00 | \$1,000.00 | \$3,000.00 | \$500.00 | \$1,500.00 |
| 14 | P-101 REMOVAL OF DRAINAGE STRUCTURE | 2 | EA | \$3,000.00 | \$6,000.00 | \$2,550.00 | \$5,100.00 | \$2,500.00 | \$5,000.00 | \$2,000.00 | \$4,000.00 | \$3,000.00 | \$6,000.00 |
| 15 | P-101 REMOVAL OF DRAINAGE PIPE | 235 | LF | \$5.00 | \$1,175.00 | \$51.00 | \$11,985.00 | \$120.00 | \$28,200.00 | \$40.00 | \$9,400.00 | \$50.00 | \$11,750.00 |
| 16 | P-101 REMOVAL OF HEADWALL | 1 | EA | \$2,000.00 | \$2,000.00 | \$2,550.00 | \$2,550.00 | \$2,500.00 | \$2,500.00 | \$1,000.00 | \$1,000.00 | \$2,000.00 | \$2,000.00 |
| 17 | P-152 UNCLASSIFIED EXCAVATION | 800 | CY | \$7.00 | \$5,600.00 | \$75.00 | \$60,000.00 | \$60.00 | \$48,000.00 | \$120.00 | \$96,000.00 | \$25.00 | \$20,000.00 |
| 18 | P-152 UNSUITABLE EXCAVATION | 100 | CY | \$10.00 | \$1,000.00 | \$92.00 | \$9,200.00 | \$135.00 | \$13,500.00 | \$120.00 | \$12,000.00 | \$50.00 | \$5,000.00 |
| 19 | P-208 AGGREGATE BASE COURSE | 360 | CY | \$183.18 | \$65,944.80 | \$125.00 | \$45,000.00 | \$125.00 | \$45,000.00 | \$300.00 | \$108,000.00 | \$100.00 | \$36,000.00 |
| 20 | P-400 HMA SURFACE COURSE, TYPE C | 350 | TN | \$278.00 | \$97,300.00 | \$182.50 | \$63,875.00 | \$220.00 | \$77,000.00 | \$500.00 | \$175,000.00 | \$200.00 | \$70,000.00 |
| 21 | P-602 EMULSIFIED APSHALT PRIME COAT | 370 | GAL | \$11.25 | \$4,162.50 | \$10.00 | \$3,700.00 | \$17.00 | \$6,290.00 | \$20.00 | \$7,400.00 | \$5.00 | \$1,850.00 |
| 22 | P-620 MARKING | 260 | SF | \$12.00 | \$3,120.00 | \$12.25 | \$3,185.00 | \$10.75 | \$2,795.00 | \$10.00 | \$2,600.00 | \$5.00 | \$1,300.00 |
| 23 | F-162 6' CHAIN LINK FENCE | 920 | LF | \$35.00 | \$32,200.00 | \$44.65 | \$41,078.00 | \$48.00 | \$44,160.00 | \$60.00 | \$55,200.00 | \$30.00 | \$27,600.00 |
| 24 | F-162 5' x 6' PEDESTRIAN GATE | 1 | EA | \$800.00 | \$800.00 | \$6,100.00 | \$6,100.00 | \$3,075.00 | \$3,075.00 | \$2,500.00 | \$2,500.00 | \$5,000.00 | \$5,000.00 |
| 25 | F-162 REMOVE CHAIN LINK FENCE | 320 | LF | \$8.50 | \$2,720.00 | \$10.00 | \$3,200.00 | \$7.75 | \$2,480.00 | \$25.00 | \$8,000.00 | \$10.00 | \$3,200.00 |
| 26 | D-701 15" RCP, CLASS III | 200 | LF | \$75.00 | \$15,000.00 | \$141.00 | \$28,200.00 | \$195.00 | \$39,000.00 | \$180.00 | \$36,000.00 | \$125.00 | \$25,000.00 |
| 27 | D-701 18" RCP, CLASS III | 140 | LF | \$100.00 | \$14,000.00 | \$144.00 | \$20,160.00 | \$225.00 | \$31,500.00 | \$200.00 | \$28,000.00 | \$150.00 | \$21,000.00 |
| 28 | D-701 24" RCP, CLASS III | 415 | LF | \$135.00 | \$56,025.00 | \$134.00 | \$55,610.00 | \$300.00 | \$124,500.00 | \$250.00 | \$103,750.00 | \$175.00 | \$72,625.00 |
| 29 | D-751 DROP INLET | 6 | EA | \$10,000.00 | \$60,000.00 | \$11,500.00 | \$69,000.00 | \$11,500.00 | \$69,000.00 | \$16,500.00 | \$99,000.00 | \$10,000.00 | \$60,000.00 |
| 30 | D-752 24" HEADWALL | 1 | EA | \$5,000.00 | \$5,000.00 | \$6,150.00 | \$6,150.00 | \$5,000.00 | \$5,000.00 | \$7,000.00 | \$7,000.00 | \$6,000.00 | \$6,000.00 |
| 31 | T-901 SEEDING (MULCHED) | 2 | AC | \$2,600.00 | \$5,200.00 | \$5,200.00 | \$10,400.00 | \$2,650.00 | \$5,300.00 | \$5,000.00 | \$10,000.00 | \$2,000.00 | \$4,000.00 |
| 32 | T-908 MULCHING | 2 | AC | \$925.00 | \$1,850.00 | \$4,300.00 | \$8,600.00 | \$2,950.00 | \$5,900.00 | \$1,000.00 | \$2,000.00 | \$1,200.00 | \$2,400.00 |
| 33 | L-108 CABLE TRENCH | 700 | LF | \$6.00 | \$4,200.00 | \$3.00 | \$2,100.00 | \$2.70 | \$1,890.00 | \$10.00 | \$7,000.00 | \$4.00 | \$2,800.00 |
| 34 | L-108 #2, 600V, TYPE USE CABLE, INSTALLED IN TRENCH, DUCTBANK OR CONDUIT | 1,700 | LF | \$9.00 | \$15,300.00 | \$6.00 | \$10,200.00 | \$5.45 | \$9,265.00 | \$20.00 | \$34,000.00 | \$2.00 | \$3,400.00 |
| 35 | L-108 #2 BARE COUNTERPOISE, INSTALLED IN TRENCH, DUCTBANK OR CONDUIT | 850 | LF | \$6.00 | \$5,100.00 | \$5.50 | \$4,675.00 | \$4.90 | \$4,165.00 | \$20.00 | \$17,000.00 | \$2.00 | \$1,700.00 |
| 36 | L-110 NON ENCASED 2" SCH. 40 PVC CONDUIT | 1,100 | LF | \$9.00 | \$9,900.00 | \$13.50 | \$14,850.00 | \$12.00 | \$13,200.00 | \$20.00 | \$22,000.00 | \$4.00 | \$4,400.00 |
| 37 | L-110 NON ENCASED 3" SCH. 40 PVC CONDUIT | 400 | LF | \$12.00 | \$4,800.00 | \$17.00 | \$6,800.00 | \$15.25 | \$6,100.00 | \$22.00 | \$8,800.00 | \$6.00 | \$2,400.00 |
| 38 | L-110 CONCRETE ENCASED ELECTRICAL DUCT BANK, 4"-4 WAY | 90 | LF | \$140.00 | \$12,600.00 | \$245.00 | \$22,050.00 | \$215.00 | \$19,350.00 | \$145.00 | \$13,050.00 | \$80.00 | \$7,200.00 |
| 39 | L-115 ELECTRICAL HANDHOLE | 2 | EA | \$19,500.00 | \$39,000.00 | \$37,000.00 | \$74,000.00 | \$32,500.00 | \$65,000.00 | \$25,000.00 | \$50,000.00 | \$8,000.00 | \$16,000.00 |
| 40 | L-115 PULL CAN | 2 | EA | \$1,900.00 | \$3,800.00 | \$9,200.00 | \$18,400.00 | \$8,200.00 | \$16,400.00 | \$2,000.00 | \$4,000.00 | \$1,800.00 | \$3,600.00 |
| 41 | PSP-40 ELECTRICAL DEMOLITION | 1 | LS | \$3,500.00 | \$3,500.00 | \$15,500.00 | \$15,500.00 | \$14,000.00 | \$14,000.00 | \$20,000.00 | \$20,000.00 | \$28,000.00 | \$28,000.00 |
| | | | | | | | | | | | | | |
| | BASE BID TOTAL | | | | \$586,247.55 | | \$849,978.00 | | \$1,224,000.50 | | \$1,360,970.00 | | \$606,975.00 |

 DBE AMOUNT
 \$66,720.50
 \$95,946.00
 \$138,316.25
 \$164,000.00

 DBE %
 11.38%
 11.29%
 11.30%
 12.05%

TALBERT, BRIGHT & ELLINGTON, INC.

3/9/2025 DATE